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ATTACHMENT J-11 
 

CONTRACT DELIVERABLES 

TABLE J-11.1 DELIVERABLE LIST FROM SECTION C (SOW)   

ID Deliverable 

DOE Contract Deliverable Due 
Contract 
Section 

Action 
Response 

Timea 
 

 

CD0001 Hanford Site Services and 
Interface Requirements Matrix 

Approve 30 days July 24, 2009; thereafter 
by request as applicable 

C.1.3 

CD0002 Annual Forecast of Services and 

Infrastructure  

Review NA November 21, 2009; 

annually thereafter by   

November 30, ended 

November 22, 2017 

C.1.3 

CD0003 Infrastructure and Services 
Alignment Plan (ISAP) 

Approve 30 days As directed in annual 
planning guidance 

C.1.3 

CD0004 

Ended 

Government-Furnished Services 
and Information Request 

Review 30 days Annually by September 30 
Ended November 2016 
(merged with CD0144) 

C.1.3 

CD0005 

Ended 

Government-Furnished Services 
and Information Request -- 
Update 

Review 30 days Quarterly – Ended 
November 2016 (merged 
with CD0144) 

C.1.3 

CD0006 

Ended 

Performance Metrics Approve 30 days 90 days; August 24, 2009; 
annually thereafter by 
June 30 ending in June 
2015 

C.1.3 

CD0007 Patrol Training Plan 

 

Approve 45 days October 22, 2009; 
updated annually 
thereafter by August 15 

C.2.1.1.1 

CD0008 Force-on-Force Test Results Review 45 days Within 30 days 
subsequent to completion 
of Force-on-Force test, to 
include corrective actions, 
where applicable 

C.2.1.1.1 

CD0009 Patrol Sensitive Equipment/Items 
Report 

Review 45 days October 22, 2009; 
updated annually 
thereafter by September 
30 

C.2.1.1.1 

CD0010 Patrol Security Incident 
Response Plan 

Approve 45 days October 22, 2009; 
updated annually 
thereafter by October 31 

C.2.1.1.1 

CD0178 Quarterly Manpower Reports and 
Budget Forecasts 

N/A N/A October 15, 2009, 10 
working days after quarter 
end thereafter 

C.2.1.1.1 

CD0011 Arrangements/ changes in 
configuration of existing systems 

Approve 60 days As required by DOE C.2.1.1.2 

CD0012 Nomination of Classification 
Officer 

Approve 60 days June 4, 2009 and any 
subsequent nominations 

C.2.1.1.3 
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DOE Contract Deliverable Due 
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Action 
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Timea 
 

 

CD0013 Nomination of Derivative 
Declassifiers 

Approve 60 days October 22, 2009, and 
any subsequent 
nominations 

C.2.1.1.3 

CD0014 

Ended 

Operations Security (OPSEC) 
Plan 

Approve  60 days October 22, 2009; 
updated annually 
thereafter by October 31, 
ending October 2012 

C.2.1.1.3 

CD0185 

Ended 

Accountable Matter Inventory  N/A N/A Annually by October 31, 
ending March 2011 

C.2.1.1.3 

CD0186 

Ended 

Classification Officers  Report  N/A N/A Quarterly; within 30 days 
of quarter end, ending 
March 2011 

C.2.1.1.3 

CD0015 

Completed 

Foreign National Visits and 
Assignments (FNVA) 
Implementation Plan 

Approve 30 days October 22, 2009 C.2.1.1.4 

CD0016 

Completed 

Badging Implementation Plan Approve 30 days October 22, 2009 C.2.1.1.4 

CD0017 

Ended 

Human Reliability Program (HRP) 
Management/Implementation 
Plan 

Approve 30 days October 22, 2009; 
updated biennially through 
April 2013, ended June 
11, 2013 

C.2.1.1.4 

CD0017a Human Reliability Program 
Management Plan 

Review N/A October 31, 2013, 
updated annually 
thereafter 

C.2.1.1.4 

CD0018 

Ended 

Workplace Substance Abuse 
Programs (WSAP) 
Implementation Plan 

Approve 30 days October 22, 2009; 
updated biennially  
through April 2013, ended 
June 11, 2013 

C.2.1.1.4 

CD0018a Workplace Substance Abuse 
Program Management Plan 

Review N/A October 31, 2013, 
updated annually 
thereafter 

C.2.1.1.4 

CD0019 

Completed 

Materials Control and 
Accountability Plan 

Approve 45 days July 9, 2009 C.2.1.1.5 

CD0020 Transmitter Review Approve 60 days Annually, by March 31 C.2.1.1.6 

CD0021 Hanford System Security Plan 
(SSP) 

Approve 45 days September 22, 2009; once 
every two (2) years, 
thereafter by September 
30 

C.2.1.1.6 

CD0022 

Ended 

Hanford Master Classified 
Information Systems Security 
Plan 

Approve 45 days 120 days; once every 
three (3) years, thereafter, 
ending September 2011 

C.2.1.1.6 

CD0023 

Ended 

Classified Information System 
Security Plan (ISSP), one for 
each classified system or network 

Approve 45 days September 22, 2009; once 
every three (3) years, 
thereafter by September 
30. Ended September 30, 
2016 

C.2.1.1.6 
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Action 
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CD0023a National Security System (NSS) 
Quarterly Status Report 

Review N/A Beginning October 1, 
2016, quarterly, 15 
working days after quarter 
end thereafter 

C.2.1.1.6 

CD0024 

Ended 

Certification packages (ref: US 
PCSP) 

Approve 90 days 120 days; once every 
three (3) years, thereafter 

Ended September 30, 
2016 

C.2.1.1.6 

CD0025 Nomination of Communications 
Security (COMSEC) Control 
Officer, COMSEC Custodian and 
alternates, 
TEMPEST/Transmission Security 
Coordinator 

Approve 60 days  June 4, 2009; and any 
subsequent nominations 

C.2.1.1.6 

CD0026 Site Safeguards and Security 
Plan (SSSP) 

Approve 120 days August 30, 2010; updated 
annually thereafter by 
August 30 

C.2.1.1.7 

CD0027 

Completed 

Graded Security Protection 
(GSP) Implementation Plan 

Approve 60 days December 31, 2009  C.2.1.1.7 

CD0028 

Ended 

Industrial Security Plan Review 60 days Phase I May 21, 2010 and 
Phase II June 1, 2011; 
updated annually 
thereafter by June 1, 
ending September 2014 

C.2.1.1.7 

CD0029 

Ended 

Other Safeguards and Security 
(SAS) Plans 

Review 
and/or 
Approve 

Dependent 
(not to 
exceed 60 
days when 
approval 
required) 

As required by DOE, 
approximately four (4) to 
six (6) times per year, 
ending June 4, 2010. 

C.2.1.1.7 

CD0030 HAMMER Strategic Plan Review 30 days Annually, by April 30 C.2.1.2 

CD0031 

Ended 

HAMMER Facility Upgrade Plan Approve 30 days Annually, by April 30, 
ending 2013. 

C.2.1.2 

CD0032 

Completed 

Hanford Training Program Top-
to-Bottom Assessment 

Review 60 days April 1, 2010 C2.1.2 

CD0033 

Ended 

Contractor Training 
Implementation Matrices (TIM) 

Approve 30 days 
after 
submittal of 
each TIM 

270 days, ending June 
2010 

C2.1.2 

CD0034 Annual Training Needs Forecast 
and Plan 

Review 30 days Annually, by July 31 C2.1.2 

CD0035 Hanford Site Wild Land Fire Plan Approve 30 days Annually, by May 15 C.2.1.3 

CD0036 Hanford Site Prescribed Fire Plan Approve 30 days Annually, by March 30 C.2.1.3 

CD0037 Hanford Fire Needs Assessment Approve 45 days Every third year, by 
March 30 (starting in 
2010) 

C.2.1.3 
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CD0038 Summary of Fire and Other 
Property Damage Experienced 

Review 30 days Annually, by February 15 C.2.1.3 

CD0039 Mutual Aid Agreements Review None October 23, 2009; 
annually thereafter by 
January 31 

C.2.1.3 

CD0040 

Ended 

Fire Marshal’s Charter Approve 45 days Annually, by March 30, 
ending June 2010. 

C.2.1.3 

CD0041 Emergency Readiness 
Assurance Plan (ERAP) 

Approve 45 days Annually, by October 15 C.2.1.4 

CD0042 Annual Field Emergency 
Preparedness Evaluation 
Exercise Report 

Approve 45 days 25 working days following 
the exercise 

C.2.1.4 

CD0043 Limited Emergency 
Preparedness 
Evaluation/Training Exercise 
Reports 

Approve 45 days 25 working days following 
the exercise 

C.2.1.4 

CD0044 Prioritized list of Common Safety 
processes 

Approve 45 days September 22, 2009, and 
subsequent revisions 
thereafter 

C.2.1.5 

CD0045 

Completed 

Chronic Beryllium Disease 
Prevention Program (CBDPP) 

Approve 90 days January 1, 2010 C.2.1.5 

CD0046 Self-Assessment and Corrective 
Actions 

Review 30 days Annually, by November 15  C.2.1.6 

CD0047 Radiological Assistance Program 
Response Plan for RAP Region 8 

Approve 60 days October 22, 2009; review 
and revise annually 
thereafter by June 1, and 
submitted to NA-42 every 
three (3) years. 

C.2.1.6 

CD0048 

Ended 

Annual plan and schedule for 
environmental reports to be 
submitted to DOE during the 
upcoming year (e.g., NEPA 
Policy Act Annual Planning 
Summary for the Site, 
Environmental Release Report 
etc.) 

Approve 30 days July 24, 2009; annually 
thereafter by September 
10, beginning with 
September 2012, ended 
May 2015 

C.2.1.7 

CD0049 

Ended 

Submittal of Environmental 
Reports 

Review 30 days Per approved DOE 
schedule and required 
regulatory dates, ending 
June 2010 

C.2.1.7 

CD0050 TPA milestone status and 
performance statistics 

Information  N/A Maintain the TPA 
Milestone Search Utility 

C.2.1.7 

CD0051 Milestone Review and IAMIT 
Meeting Minutes 

information N/a Post to the administrative 
record within 10 working 
days of receiving signed 
minutes from all parties. 

C.2.1.7 
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CD0052 

Ended 

Annual Hanford Administrative 
Record (AR) Index Report 

Approve 30 days Annually, by 
September 30 thru 2011 

C.2.1.7 

CD0053 

Ended 

Annual AR Certification Report Approve 30 days Annually, by 
September 30, ended 
April 2015 

C.2.1.7 

CD0054 Licenses, Permit Applications, 
Permit related documents 

Approve 30 days As required C.2.1.7 

CD0055 

Ended 

Environmental Protection and 
Compliance Plan 

Approve 30 days As required, ending 
September 2013 

C.2.1.7 

CD0056 

Completed 

Site-Wide EMS Program 
Management Plan 

Approve 30 days November 21, 2009 C.2.1.7 

CD0057 

Ended 

Hanford Site EMS Goals and 
Metrics 

Approve 30 days Annually, by December 15 
(ending December 2015) 

C.2.1.7 

CD0058 

Completed 

Public Safety & Resource 
Protection (PSRP) Business 
Case Analysis 

Approve 90 days May 25, 2010 C.2.1.8 

CD0059 

Ended 

Hanford Site National 
Environmental Policy Act (NEPA) 
Characterization Report 

Approve 45 days Annually, by September 
30, ending September 29, 
2012. 

 

C.2.1.8.1 

CD0060 

Ended 

Optimization assessment and 
plan for the PSRP program 

Review 30 days 180 days, and annual 
thereafter by June 30 
(ending FY13) 

C.2.1.8.1 

CD0061 

Completed 

PSRP Data System Plan Approve 45 days 9 months (Completed 
2/29/12) 

C.2.1.8.1 

CD0062 

Ended 

Hanford Site Climatological Data 
Summary 

Approve 60 days Annually, by May 31, 
ending May 29, 2012 

C.2.1.8.2 

CD0063 Hanford Site Annual 
Environmental Report 

Approve 90 days Annually, by September 
30 

C.2.1.8.3 

CD0064 Hanford Site Environmental 
Surveillance Master Sampling 
Schedule 

Approve 30 days Annually, by January 31 C.2.1.8.3 

CD0065 Hanford Environmental 
Monitoring Plan 

Approve 60 days September 30, 2012 and 
once every three years, by 
September 30 

C.2.1.8.3 

CD0066 

Completed 

Schedule of Updates to the 
existing plans listed below 

Approve 30 days 180 days C.2.1.8.4 

CD0067 Hanford Site Biological 
Resources Management Plan 

Approve 45 days September 30, 2012, and 
September 30, 2016 

C.2.1.8.4 

CD0068 

Ended 

Hanford Site Biological 
Resources Mitigation Strategy  

Approve 45 days Once every 3 years on a 
staggered schedule 
review and update, ending 
September 2012 

C.2.1.8.4 
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CD0069 

Ended 

Hanford Ecological Compliance 
Assessment Management Plan  

Approve 45 days Once every 3 years on a 
staggered schedule 
review and update, ending 
September 2012 

C.2.1.8.4 

CD0070 Bald Eagle Site Management 
Plan for the Hanford Site in South 
Central Washington 

Approve 45 days June 1, 2013, and June 1, 
2017 

C.2.1.8.4 

CD0071 Threatened and Endangered 
Species Management Plan: 
Salmon, Steelhead, and Bulltrout 

Approve 45 days September 30, 2012, and 
once every 3 years 
thereafter by September 
30. 

C.2.1.8.4 

CD0072 Input to the Report to Congress 
on the Federal Archeology 
Program 

Review 30 days Annually, as directed by 
RL 

C.2.1.8.5 

CD073 

Ended 

Section 106 Review 
Recommendations 

 

Review 30 days Within 30 days of Hanford 
Site contractor request to 
perform review, ending 
April 2014. 

C.2.1.8.5 

CD0074 Update of Hanford Cultural 
Resource Management Plan 

Review 45 days Assess the need for an 
update no less than every 
5 years.  Updated date of 
March 30, 2013 will begin 
cycle 

C.2.1.8.5 

CD0075 

Ended 

Quarterly Reports - Seismic Information N/A Quarterly, by March 1, 
June 1, September 1, and 
December 1. (ending 
FY13) 

C.2.1.8.6 

CD0076 Annual Catalog - Seismic Review 30 days Annually by December 31 C.2.1.8.6 

CD0183 

Ended 

Curation Inventory Reports Information N/A Annually by March 31; 
ending March 31, 2012 

C.2.1.8.7 

CD0184 

Ended 

Curation Quarterly Report Information N/A Quarterly; 15th of month 
following quarter end, 
ending December 31, 
2012 

C.2.1.8.7 

CD0077 

Completed 

RSS Business Case Analysis Approve 90 days May 25, 2010 C.2.1.9 

CD0078 

Ended 

Analytical Services Master Plan Approve 90 days February 19, 2010; May 
15, 2, 014; every two (2) 
years, ending June 2014 

C.2.2.1 

CD0079 

Ended 

Replacement of DOE Owned 
Vehicles Report 

Review 30 days Annually, by June 7, 
ending June 6, 2011 

 C.2.2.6 

CD0080 Replacement of GSA Leased 
Vehicles Report 

Review 30 days Annually, by December 7 C.2.2.6 

CD0081 

Ended 

Fleet Portion of Balanced 
Scorecard Report 

Review 10 days Annually, by December 
15, ending March 2011 

C.2.2.6 
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CD0082 

Completed 

Rail Operations Strategy Approve 30 days February 25, 2010 C.2.2.7 

CD0083 Annual Electrical Load Forecasts Review 30 days Annually, by June 15  C.2.2.9.1 

CD0084 Bonneville Power Administration 
(BPA) Power and Transmission 
Service invoice verification and 
breakdown of site contractor 
costs 

Review 30 days 30th of the second month 
following receipt of invoice 

C.2.2.9.1 

CD0085 

Ended 

Electrical Load Drop Checklist Review 30 days Within 30 days of each 
update, ending June 2010 

C.2.2.9.1 

CD0086 

Completed 

Contractor Energy Conservation 
Performance Report  

Review 30 days November 7, 2009 C.2.2.9.1 

CD0087 

Completed 

Energy Efficiency/Sustainable 
Design Report 

Review 30 days Within 30 days of 
completing Title II Design 

C.2.2.9.1 

CD0088 Electrical Metering Plan Progress 
Report 

Review 30 days Annually, by July 1  C.2.2.9.1 

CD0179 

Ended 

Energy Management Executable 
Plan  

N/A N/A December 1, 2010; 
update annually thereafter 
by December 1, ending 
March 2011 

C.2.2.9.1 

CD0189 Site Sustainability Plan Review N/A In  accordance with 
annual DOE guidance 

C.2.2.9.1 

CD0180 

Ended 

Quarterly Energy Conservation 
Performance Report 

N/A N/A No later than 40 days after 
end of each fiscal year 
quarter, ending June 2010 

C.2.2.9.1 

CD0089 Water System Master Plan Approve 90 days August 12, 2010; every 
two (2) years thereafter by  
June 1 

C.2.2.9.2 

CD0090 Sewer System Master Plan Approve 90 days August 12, 2010; every 
two (2) years thereafter by  
June 1 

C.2.2.10 

CD0091 

Completed 

Contractor Plan to Stop 
discharges to 100N Sanitary 
Sewage Lagoon 

Approve 60 days January 13, 2010 C.2.2.10 

CD0092 Annual update of the Hanford 
Ten-Year Site Plan 

Review None in accordance with formal 
DOE-RL guidance 

C.2.3.1.1 

CD0093 

Completed 

Web site for Real Property Asset 
Management 

Review None August 24, 2010 C.2.3.1.1 

CD0094 

Completed 

Assess Area Management Plans 
and Resource Management 
Plans for Implementation of the 
Comprehensive Land Use Plan 
(CLUP) 

Review None January 21, 2010 C.2.3.1.1 

CD0095 

Completed 

National Environmental Policy 
Act (NEPA) 5-Year Supplemental 
Analysis of the CLUP 

Approve 45 days March 29, 2015 C.2.3.1.1 
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CD0096 

Completed 

Land Management Tracking and 
Documentation System 

Review None May 24, 2010 C.2.3.1.1 

CD0097 

Completed 

Draft Hanford Long Term 
Stewardship Program Plan 

Approve 45 days May 21, 2010 C.2.3.1.2 

CD0098 Draft Hanford Long Term 
Surveillance and Maintenance 
Plan (S&M Plan) 

Approve 45 days August 16, 2010 for the 
S&M Plan template. The 
deliverable for each 
subsequent S&M Plan for 
RL approval will be 
submitted in sequence 
with the cleanup 
contractors’ (LTS 
transition and turnover 
package) for a given 
parcel or segment of land. 

C.2.3.1.2 

CD0099 

Ended 

Post Cleanup/Post Closure 
Information Management Plan 

Approve 45 days 270 days, ending June 
2010 

C.2.3.1.2 

CD0100 Site-wide Institutional Controls 
Plan 

Review 30 days No later than 150 days 
after DOE decision 
document is signed, 
update  the Hanford Site-
wide Institutional Controls 
Plan to include the 
institutional controls 
required by the decision 
document 

C.2.3.1.2 

CD0101 Draft CERCLA 5-Year Review 
Report for the Hanford Site 

Approve 45 days 45 days prior to submittal 
due date as determined 
by the DOE-RL CERCLA 
5-Year Review Schedule 

C.2.3.1.2 

CD0182 Site-Wide Assessment of 
Institutional Controls 

N/A N/A Annually by November 15 C.2.3.1.2 

CD0102 

Ended 

FIMS (Source)/Data Validation Review None In accordance with DOE 
HQ annual guidance for 
reporting requirements, 
ending May 15, 2013. 

C.2.3.1.3 

CD0103 

Ended 

Deferred Maintenance Report Review None In accordance with DOE 
HQ annual guidance for 
reporting requirements 
ending October 2013 

C.2.3.1.3 

CD0104 

Ended 

 

Annual Maintenance Report Review None In accordance with DOE 
HQ annual guidance for 
reporting requirements 
ending November 2013  

C.2.3.1.3  

CD0104a Annual Update to HNF-56046 
MSA Maintenance Management 
Program Five-Year Plan 

Review N/A Annually September 30 in 
accordance with CRD O 
430.1 (Current version) in 
attachment J.2.8)  

C.2.3.1.3 
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CD0105 

Ended 

Required Maintenance Report Review None In accordance with DOE 
HQ annual guidance for 
reporting requirements 
ending November 2013 

C.2.3.1.3 

CD0106 List of Facilities to be or that have 
been  CAS Inspected, or no 
longer meet the Useful Life 
Inspection Criteria 

Information N/A Annually, by October 31 C.2.3.1.4 

CD0107 

Ended 

List of Facilities that have been 
CAS Inspected 

Review 30 days Annually, by October 31, 
ending August 2012 

C.2.3.1.4 

CD0108 

Ended 

List of Facilities that no Longer 
meet the Useful Life Inspection 
Criteria 

Review 30 days Annually, by March 31, 
ending August 2012 

C.2.3.1.4 

CD0109 

Completed 

Hanford Geospatial Information 
Strategy and Implementation 
Plan 

Approve 60 days March 24, 2010 C.2.3.1.5 

CD0110 

 

Contractor Personal Property 

Management Balanced 

Scorecard Plan 

Review 

 

10 days 

 

10 days prior to DOE HQ 

annual call letter dates, 

ended November 22, 

2017 

C.2.3.2 

 

CD0111 Contractor Personal Property 

Management Balanced 

Scorecard Report 

Review 10 days 10 days prior to DOE HQ 

annual call letter dates, 

ended November 22, 

2017 

C.2.3.2 

CD0112 GSA Non-Federal Recipients and 
Exchange Sale Reports 

Review 10 days 10 days prior to DOE HQ 
annual call letter dates 

C.2.3.2 

CD0113 Inventory Accuracy Reports Information N/A Annually, by November 1 C.2.3.2 

CD0114 Disposal of Excess and Surplus 
Personal Property Report 

Information N/A Annually, by November 1 C.2.3.2 

CD0115 

Completed 

Workers’ Compensation 
Information Web site (Note:  this 
deliverable shall be identified in 
the Transition Plan) 

Approve 45 days July 9, 2009 C2.3.5 

CD0116 

Ended 

Correspondence Processing 
Report 

Review None Monthly, within 10 days 
after the end of each 
month, ending August 
2012 

C.2.3.10 

CD0117 

Completed 

Multi-Media Management 
Standard/Procedure 

Approve 60 days February 19, 2010 C.2.3.12 

CD0118 

Ended 

Annual Mail Management Report Approve 30 days Annually, date dependent 
on General Services 
Administrationending 
November 2013 

C.2.3.13 

CD0119 

Completed 

Mail Services Security Plan Approve 45 days November 21, 2009 C.2.3.13 
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CD0120 Capital Planning Investment 
Control Exhibit 53 and Exhibit 
300 for IT Investments (Per OMB 
A-11) 

Submittal None Annually or as requested 
by DOE-HQ 

C.2.4.1 

CD0121 

Completed 

Infrastructure Scalability Solution 
and Implementation Plan 
(included in the ISAP) 

Approve 60 days May 24, 2010 

 

C.2.4.1 

CD0122 

Ended 

Capital Investment Plan Approve 45 days Annually by June 1, 
ending August 2012 

C.2.4.1 

CD0123 Monthly Billing Reports for DOE 
Services 

Information N/A Monthly, five (5) days 
following month end 

C.2.4.2.3 

CD0124 Quarterly Service Level Report Information N/A Quarterly, ten days 
following quarter end 

C.2.4.3.9 

CD0125 

Completed 

Comprehensive Records 
Management Plan 

Approve 60 days November 23, 2009 C.2.4.5.3 

CD0126 

Completed 

Records Disposition Contingency 
Plan 

Approve 60 days August 21, 2009 C.2.4.5.3 

CD0127 

Completed 

Recommendation for Cost-
effective Long- term Storage 
(2008 - 2035) 

Review 60 days May 25, 2010 C.2.4.5.3 

CD0128 

Completed 

Assessment of Records Storage 
Compliance 

Information N/A May 25, 2010 C.2.4.5.3 

CD0129 Content (Records) Management 
Security Plan 

Approve 45 days February 19, 2010;  
updated annually 
thereafter by June 30 

C.2.4.5.3 

CD0187a DRAFT – Hanford Lifecycle 
Scope, Schedule and Cost 
Report (Lifecycle Report) 

Approve 60 days August 31, 2011 for TPA 
Milestone M-036-01B 
(2012 Lifecycle Report), 
annually thereafter by 
August 31 for the 
remaining M-036-01 
milestones.  The DRAFT 
Lifecycle Report is 
dependent on the note in 
GF0049; MSA will be 
granted a day for day slip 
on the DRAFT Lifecycle 
Report for each day that 
the “planning case” 
budget is delayed 

C.2.5 
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CD0187b FINAL – Hanford Lifecycle 
Scope, Schedule and Cost 
Report (Lifecycle Report) 

N/A N/A  July 8, 2011 for TPA 
Milestone M-036-01A 
(2011 Lifecycle Report), 
December 31, 2011 for 
TPA Milestone M-036-01B 
(2012 Lifecycle Report), 
and annually thereafter by 
December 31 for the 
remaining M-036-01 
milestones.  The FINAL 
Lifecycle Report is 
dependent on the 
Approval note in GF0050; 
MSA will be granted a day 
for day slip on the FINAL 
Lifecycle Report for each 
day that DOE approval is 
delayed 

C.2.5 

CD0130 Integration Issues Management 
Plan 

N/A N/A August 23, 2009; updated 
quarterly thereafter 
January 1, 2010 through 
January 1, 2013.  Further 
updates will be as 
requested. 

C.2.5.1 

CD0131 

Completed 

Integrated Primavera Project 
Planner Version 6 (or latest 
version as directed by RL)   
Schedule for DOE Integrated 
Planning Update 

Approve 30 days April 15, 2010 C.2.5.1 

CD0132 Programmatic Risk Management 
Plan 

N/A N/A Draft – April 15, 2010 

Final – September 1, 2010 
through September 1, 
2012.  Further updates as 
requested 

C.2.5.1 

CD0133 

Ended 

Integrated Hanford Life-Cycle 
Cleanup Plan 

Approve 60 days 180 days after MSC 
baseline provisional 
validation by DOE, and 
semiannually by January 
30 and July 30, thereafter, 
ending April 7, 2010 

C.2.5.1 

CD0134 Project baseline corrections/ 
improvement plans and actions 

Approve Dependent 
upon 
nature of 
activity 

As required by DOE 
(dependent on complexity 
of baseline and other 
factors) 

C.2.5.1 
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ID Deliverable 

DOE Contract Deliverable Due 
Contract 
Section 

Action 
Response 

Timea 
 

 

CD0135 Presentations/reports as 
required, including: 

Year-end and Quarterly Site-wide 
Progress Report for DOE-HQ and 
public; and, 

Year-end summary and quarterly 
updates for site-wide attributes of 
the corporate performance 
measures. 

Approve 15 days 30 days after close of 
quarter and/or fiscal year 

C.2.5.1 

CD0188 Site-Wide Environmental 
Protection and Compliance Plan 

N/A N/A Draft – September 1, 2010 

Final – February 28, 2011; 
update as requested 

C.2.5.1 

CD0136 Mission analyses (CD-0) for 
capital and/or operating projects 

Review 45 days As required by DOE C.2.5.2 

CD0137 Project planning (CD-1/2) or DOE 
directly-contracted capital and/or 
operating projects 

Review 45 days As required by DOE  C.2.5.2 

CD0138 CD-3 and CD-4 packages for 
DOE directly contracted capital 
and/or operating projects 

Approve 45 days As required by DOE  C.2.5.2 

CD0139 Technical Assessment Reports Approve 30 days As required by DOE  C.2.5.3 

CD0140 

Completed 

Project Execution Plan Approve 30 days July 24, 2009 C.3.1.1 

CD0141 

Ended 

Performance Measurement 
Baseline 

Approve 30 days August 24, 2009; annually 
thereafter by August 1, 
ending September 2011 

C.3.1.2.2 

CD0142 

Completed 

Risk Management Plan Approve 30 days July 24, 2009 C.3.1.4 

CD0143 

Completed 

Baseline Change Control 
Process 

Approve 30 days July 24, 2009 C.3.1.2.3 

CD0144 Monthly Performance Report Review None October 12, 2009; Draft by 
the last Tuesday of the 
month, and final update to 
HANDI  within 10 days 
after end of month 
thereafter 

C.3.1.3 

CD0145 Reliability Project Investment 
Portfolio (title change) 

Approve 30 days November 21, 2009; as 
directed in annual 
planning guidance 

C.3.1.2.1 

CD0146 

Completed 

Earned Value Management 
System (EVMS) that has been 
validated by a qualified 
independent third party 

Approve 180 days November 21, 2009 C.3.1.1 

CD0147 

Ended 

Baseline Change Control 
Process 

Approve 30 days 60 days, ending June 
2010 

C.3.1.5.2 
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DOE Contract Deliverable Due 
Contract 
Section 

Action 
Response 

Timea 
 

 

CD0148 

Ended 

Monthly Performance Report Review None Within 10 days after end 
of month, ending June 
2010 

C.3.1.5.2 

CD0149 

Ended 

Infrastructure Reliability Project 
Priority List 

Approve 30 days 180 days, annually by July 
31, ending June 2010 

C.3.1.5.2 

CD0150 Procurement, Construction and 
Acceptance Testing Plan 

Approve 30 days September 22, 2009; with 
updates as required 

C.3.1.5.2 

CD0151 Purchasing System Approve 30 days September 22, 2009; with 
updates as required 

C.3.1.5.2 

CD0152 Construction and Acceptance 
Testing 

Approve 30 days September 22, 2009 with 
updates as required 

C.3.1.5.2 

CD0153 As-built Program Description Approve 30 days September 22, 2009 with 
updates as required 

C.3.1.5.2 

CD0154 

Completed 

Adapted Integrated Safety 
Management System (ISMS) 

Approve 20 days July 31, 2009 C.3.2 

CD0155 

Completed 

Contractor Integrated Safety 
Management System (ISMS) 
(Phase I) 

Approve 120 days February 19, 2010 C.3.2 

CD0156 

Completed 

Declaration of Readiness for 
Phase II 

Approve 120 days 270 days after approval of 
Phase I 

C.3.2 

CD0157 Nuclear Safety Protocol(s) Approve 20 days As required C.3.2 

CD0158 

Completed 

Determination whether to self-
perform or to obtain Radiation 
Protection Program services 

Approve 30 days July 24, 2009 C.3.3 

CD0159 

Completed 

Adapted Radiation Protection 
Program, if applicable 

Approve 20 days June 26, 2009 C.3.3 

CD0160 

Completed 

Contractor Radiation Protection 
Program, if applicable 

Approve 180 days  February 19, 2010 C.3.3 

CD0161 

Completed 

Worker Safety and Health 
Program 

Approve 90 days Prior to performing work 
or May 25, 2007 

C.3.4 

CD0162 List of Closure Facility Hazards Approve 90 days 90 days after identification 
of hazards. 

C.3.4 

CD0163 

Completed 

Adapted Quality Assurance 
Program Description (QAPD) 

Approve 20 days July 24, 2009 C.3.5 

CD0164 

Completed 

Contractor Quality Assurance 
Program 

Approve 90 days February 19, 2010 C.3.5 

CD0165 

Completed 

Adapted CBDPP Approve 20 days July 1, 2009 C.3.6 

CD0166 

Completed 

Contractor CBDPP Approve 90 days 270 days C.3.6 

CD0167 

Completed 

Work-for-Others Program Approve 30 days July 24, 2009 C.3.8 
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Section 

Action 
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CD0168 

Completed 

Work-for-Others Proposals  Approve 30 days At least 20 days prior to 
commencing Work-for-
Others, ending June 2010 

C.3.8 

CD0169 Hanford Site Interface 
Management Plan 

Review 30 days August 23, 2009; annually 
thereafter by June 30 (if 
necessary) 

C.3.9 

CD0170 Interface Agreements (pending 
revised Plan) 

Review None Upon revision C.3.9 

CD0171 

Completed 

Transition Agreement(s) Approve 15 days August 3, 2009 C.3.10 

CD0172 

Completed 

Transition Plan Approve 5 days June 4, 2009 C.3.10 

CD0173 

Completed 

Readiness Review for 
Completion of Transition 
Activities 

Approve 10 days August 8, 2009 C.3.10 

CD0174 

Completed 

Statement of Material Differences Approve 15 days August 23, 2009 C.3.10 

CD0175 

Completed 

Weekly Transition Status Reports Information N/A Weekly starting 
June 5, 2009 ending 
August 21, 2009 

C.3.10 

CD0176 

Completed 

Nuclear Safety Protocol(s) Approve 10 days July 24, 2009 C.3.10 

CD0177 

Completed 

Legal Management Plan Review 30 days July 24, 2009 C.3.12 

CD0193 Government Printing Office 
Signature Authorization 

Information N/A Annually, in accordance 
with GPO call letter 
furnished by RL 

C.2.3.9 

a. Number of calendar days for DOE to execute its GFS/I responsibilities to provide review, 
approval, and/or certification action of the deliverable following Contractor submission of an 
acceptable product; or DOE comments on the deliverable following Contractor submission 
of an unacceptable product that will require revision and re-submission for DOE review, 
approval, and/or certification action.  Exceptions to the number of days listed may occur, 
subject to the need for deliverables to be externally reviewed (e.g., by DOE-Headquarters, 
regulators, etc.).  
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TABLE J-11.2 OTHER DELIVERABLES NOT SPECIFICALLY LISTED IN SECTION C 

ID Deliverable 

DOE 
Contract Deliverable 

Due 
Section/ 
Driver Action 

Response 
Timea 

CD1001 
Ended 

NEPA Annual National 
Environmental Policy Act Planning 
Summary 

N/A N/A December 31, 2010; 
annually thereafter; 
Ended October 22, 
2018. 

J-2.8 (CRD 
O 451.1B) 

CD1002 Annual Hanford Air Operating 
Permit (AOP) Compliance 
Certification Report 

N/A N/A June 30, 2010; 
annually thereafter 

J-2.5 (WAC 
173-401) 

CD1003 Semi-Annual Hanford AOP Report N/A N/A February 15, 2010; 
semi-annual thereafter 

J-2.1 (40 
CFR 61) 

CD1004 Annual Criteria and Toxic Air 
Pollutants Air Emissions Inventory 
Report 

N/A N/A March 15, 2010; 
annually thereafter 

J-2.5 (WAC 
173-400-

105) 

CD1005 Quarterly High-Efficiency 
Particulate Air (HEPA) Vacuum 
Usage Report, and approved 
equipment list update at calendar 
year end 

N/A N/A October 30, 2009; 
quarterly thereafter 

J-2.6 (AOP 
00-05-006) 

CD1006 Annual PTRAEU Report N/A N/A March 15, 2010; 
annually thereafter 

J-2.1 (40 
CFR 61), J-
2.5 (WAC 
246-247) 

CD1007 Annual Radionuclide Air 
Emissions Report 

N/A N/A June 15, 2010; 
annually thereafter 

J-2.1 (40 
CFR 61 H), 
J-2.5 (WAC 

246-247) 

CD1008 Annual Notification of Intent to 
Remove Asbestos at the Hanford 
Site 

N/A N/A December 10, 2009; 
annually thereafter 

J-2.1 (40 
CFR 61) 

CD1009 
Ended 

Green House Gas Emissions 
Report  

N/A N/A December 1, 2010; 
annually thereafter; 
Ended February 8, 
2017. 

J-2.3 (EO 
13514) 

CD1010 Annual RCRA Pipe Mapping and 
Marking Report 

N/A N/A August 30, 2010; 
annually thereafter 

J-2.6 
(WA780008

967) 

CD1011 Quarterly RCRA Permit Class I 
Modification Notification Report 

N/A N/A October 1, 2009; 
quarterly thereafter 

J-2.5 (WAC 
173-303), J-

2.6 
(WA780008

967) 

CD1012 Annual RCRA Permit 
Noncompliance Report 

N/A N/A January 29, 2010; 
annually thereafter 

J-2.6 
(WA780008

967) 

CD1013 Annual Dangerous Waste Report  
(ADWR)  & Annual Waste 
Treatability Studies Report for the 
Hanford Site 

N/A N/A February 19, 2010; 
annually thereafter 

J-2.5 (WAC 
173-303) 

CD1014 Biennial RCRA Section 3016 
Report (even years) 

N/A N/A January 15, 2010; as 
required 

J-2.1 (40 
CFR 264) 
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CD1015 Annual Emergency Planning & 
Community Right-To-Know Act 
(EPCRA) Section 312 Tier Two 
Emergency & Hazardous 
Chemical Inventory Report 

N/A N/A February 19, 2010; 
annually thereafter 

J-2.1 (40 
CFR 170, 

Part 372.25) 

CD1016 Annual Hanford Facility RCRA 
Permit Inspection Schedule 

N/A N/A October 30, 2009; 
annually thereafter 

J-2.6 
(WA780008

967) 

CD1017 Annual Hanford Facility RCRA 
Permit Inspection Report 

N/A N/A  Annually - Report 
must be posted to file 
by the September 30 

J-2.6 
(WA780008

967) 

CD1018 

Completed 

MSA and Others Pollution 
Prevention (P2) Fiscal Year Roll-
up Report 

N/A N/A December 1, 2009 J-2.8 (CRD 
O 450.1A) 

CD1019 

Completed 

Hanford Site Federal Electronics 
Challenge Report 

N/A N/A January 31, 2010 J-2.3 (EO 
13423) 

CD1020 

Completed 

Pollution Prevention Award 
Nominations 

N/A N/A September 30, 2010 J-2.8 (CRD 
M 231.1-1A) 

CD1021 Hanford Land Disposal 
Restrictions (LDR) Full Report 

N/A N/A March 30, 2010; every 
5 years thereafter 

J-2.1 (40 
CFR 268), 

TPA M-026-
01 

CD1022 Annual Hanford Land Disposal 
Restrictions (LDR) Summary 
Report 

N/A N/A March 30, 2011; 
annually (except 5th 
year thereafter 

J-2.1 (40 
CFR 268), 

TPA M-026-
01 

CD1023 Hanford Site Annual PCB Report N/A N/A June 15, 2010; 
annually thereafter 

J-2.1 (40 
CFR 761 K) 

CD1024 Annual Hanford Site PCB 
Document Log 

N/A N/A June 15, 2010; 
annually thereafter 

J-2.1 (40 
CFR 761 J) 

CD1025 Annual Hanford Site Toxic 
Chemical Release Inventory 
Emergency Planning and 
Community Right-To-Know Act 
Section 313 Report 

N/A N/A June 18, 2010; 
annually thereafter 

J-2.1 (40 
CFR 372) 

CD1026 Annual Hanford Site Solid Waste 
Landfill Monitoring Report 

N/A N/A March 1, 2010; 
annually thereafter 

J-2.5 (WAC 
173-304) 

CD1027 

Ended 

Annual Environmental Monitoring 
Schedule 

N/A N/A December 15, 2009; 
annually thereafter, 
ending December 
2012 

  

CD1028 Quarterly Environmental 
Radiological Survey Summary 

N/A N/A October 31, 2009; 
quarterly thereafter 

J-2.8 (CRD 
O 435.1, 
CRD O 
231.1A) 

CD1029 

Ended 

Annual Environmental Release 
Report (Calendar Year) 

N/A N/A August 31, 2009; 
quarterly thereafter 
(ending July 2015) 

J-2.8 (CRD 
O 436.1 

Supp Rev 0) 

CD1030 Annual Calendar Year Quarterly 
Milestone Review and IAMIT 
Schedule 

N/A N/A December 31, 2009; 
annually thereafter 

TPA 
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CD1031 

Completed 

MSA Environmental Management 
System (EMS) Program 
Management Plan 

N/A N/A December 31, 2009 J-2.8 (CRD 
O 450.1A) 

CD1032 Annual Log of Significant 
Discharges  (SWDP ST-4511) 

N/A N/A February 15, 2010; 
annually thereafter 

J-2.5 (WAC 
173-216), J-
2.6 (SWDP 
ST-4511) 

CD1033 Annual Class V Underground 
Injection Control (UIC) Wells 
Update 

N/A N/A January 27, 2010; 
annually thereafter 

J-2.5 (WAC 
173-218) 

CD1034 Annual Underground Storage 
Tank Master License Renewal 

N/A N/A April 15, 2010; 
annually thereafter 

J-2.5 (WAC 
173-360) 

CD1035 Annual Safe Drinking Act (SDWA) 
Water Facility Inventory Form 
Request 

N/A N/A May 1, 2010, annually 
thereafter ending 
March 2011 

 

CD1036 Annual 200 West and 100K 
Epichlorohydrin and Acrylamide 
Usage Certification 

N/A N/A January 31, 2010; 
annually thereafter 

J-2.5 (WAC 
173-200) 

CD1037 

Completed 

MSA and Others Environmental 
Preferable Purchasing Fiscal Year 
Roll-up Report 

N/A N/A December 31, 2009 J-2.8 (CRD 
O 450.1A) 

CD1038 Small Water Systems 
Management Plan 

N/A N/A September 30, 2009; 
annually thereafter  

J-2.5 (WAC 
246-290) 

CD1039 Hanford Site Group A Public 
Water Systems Drinking Water 
Lead and Copper Report 

N/A N/A September 10, 2009; 
every 3 years 
thereafter 

J-2.5 (WAC 
246-290) 

CD1040 200W, and 400 Area Drinking 
Water Reports 

N/A N/A October 10, 2009; 
monthly by the 10th 
thereafter 

J-2.5 (WAC 
246-290) 

CD1041 Quarterly Total Organic Carbon 
(TOC) Report 

N/A N/A October 10, 2009; 
quarterly thereafter 

J-2.5 (WAC 
246-290-
480(2)) 

CD1042 Annual Operations and 
Maintenance Record Forms for 
Hanford Site Large Onsite Sewage 
Systems 

N/A N/A Annually; thirty days 
prior to permit(s) 
expiration 

J-2.5 (WAC 
246-272B) 

CD1043 

 

Freight Charge report in 
accordance with Contract Clause 
I.113 

N/A N/A TBD I.113 (FAR 
52.247-67) 

CD1044 Water Facility Inventory Report 
Forms 

N/A N/A Annually by May 31 J-2.5 (WAC 
246-290) 

CD1045 

Ended 

100N Sewage Lagoon O&M 
Report 

N/A N/A Annually by May 12, 
ending May 12, 2012 

J-2.5 (WAC 
246-272) 

CD1046 

Completed 

Site-Wide (Draft) Respiratory 
Protection Program 

Approve TBD September 30, 2009 J-2.1 (10 
CFR 851) 

CD1047 Updated Radiation Protection 
Program Plan 

N/A N/A Annually by 
September 30 

J-2.1 (10 
CFR 835) 
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CD1048 Fiscal Year (FY)200X Contractor 
Assurance on the Adequacy of the 
Internal Management Control 
Program 

N/A N/A Annually every August J-2.8 (CRD 
O 413.3A) 

CD1049 Annual Experience Report of 
Claims for Automobile and 
Commercial General Liability 

N/A N/A October 1, 2010; 
annually thereafter 

J-2.8 (CRD 
O 350.1) 

CD1050 Functional Support Cost Reporting 
(FSCR) 

N/A N/A Annually by December 
31 

H.23.a.8 

CD1051 Cost Submittal - HANDI Reports N/A N/A Monthly by the 15th H.23.b.1 

CD1052 Estimated Property Valuation 
Report 

N/A N/A Annually by January 
15 

H.23.d.1 

CD1053 Contract Funds Status Report N/A N/A Monthly, 20 working 
days after final cost 
processing 

H.23.d.2 

CD1054 Depreciation Charges N/A N/A Monthly by the 15th H.23.d.3 

CD1055 Erroneous Payment Report N/A N/A Quarterly; 15th of 
month following 
quarter end 

H.23.d.4 

CD1056 FIS/STARS - Electronic Cost Feed N/A N/A Monthly by the 15th H.23.d.5 

CD1057 Fiscal Year 200X Year-End 
Requirements and FY200X 
Planning Requirements 

N/A N/A Annually; dates given 
in RL call letter 

H.23.d.6 

CD1058 Fiscal Year 200X Travel Target 
Report 

N/A N/A Semi-Annual by 30th 
of April and October 

H.23.d.7 

CD1059 Quarterly International 
Transactions Report 

N/A N/A Quarterly, within 20 
days of the month 
following the end of the 
quarter 

H.23.d.8 

CD1060 Employee Compensation and 
Benefits Report 

N/A N/A Annually, prior to 
March 1 

H.2.g.3 

CD1061 Establish a Parent Org Support 
Plan (POSP) 

N/A N/A 90 days prior to next 
year 

H.39.d 

CD1062 

Ended 

Planned Conference Activity 
January - March 

N/A N/A Annually by January 
15 (ended 10/22/2015) 

J-2.8 (CRD 
O 110.3A 
Sup R0) 

CD1063 Small Business Subcontracting 
Plan 

N/A N/A Annually by December 
31 

B.10.a 

CD1064 
Ended 

Procurement Balanced Scorecard N/A N/A Annually by November 
15; (ended 
06/24/2017) 

I.105 (FAR 
52.244-2) 

CD1065 Incurred Cost N/A N/A Annually by March 31 H.24.k 

CD1066 Disclosure Statement N/A N/A As requested I.76 (FAR 
52.230-2) 

CD1067 
Ended 

Salary Guidance N/A N/A Annually by February 
15; ending 2013 

H.2.h.2.i 
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Driver Action 

Response 
Timea 

CD1068 Notification of Compensation 
increases planned and position to 
market data by employment 
category OR Compensation 
Increase Plan (CIP) 

N/A N/A Notification to be 
provided annually by 
December 9 if MSA 
will not exceed criteria 
in H.2(g)(2)(iii). 
 
OR 
 
CIP to be submitted 
annually by 3rd Friday 
of October if MSA 
plans to exceed criteria 
in H.2(g)(2)(iii). 

H.2(g)(2) 

CD1069 Wage Increase Expenditure 
Report, DOE-F-3220.8 and 
Recruitment and Retention Report 

N/A N/A Annually by January 
15 

H.2.g.1 

CD1070 

Completed 

Human Resources Compensation 
Plan 

N/A N/A September 24, 2009 H.2.d 

CD1071 

Ended 

Report of Compensation (Forms 
DOE-F-3230.6a and DOE-F-
3230.6b) 

N/A N/A Annually by October 
31; ending 2012 

J-2.8 (CRD 
O 350.1) 

CD1072 

Ended 

Minority and Female Personnel 
Inventory and Evaluation for 
Promotional Opportunities Report 

N/A N/A Annually by end of 
February, ending 
March 2011 

I.51 (FAR 
52.222-27) 

CD1073 Recruitment and Retention Pool 
Amount Update 

N/A N/A Annually by November 
15 

I.50 (FAR 
52.222-26) 

CD1074 Hanford Site Pension Plans and 
Savings and Investment Plans - 
Investment Performance Review 
Report 

N/A N/A 60 days following the 
end of each quarter 

H.2.i.15 

CD1075 August Update to Fiscal Year 
200X Contractor Pension Data for 
DOE Financial Statement 
Disclosures (FAS 87) - Hanford 

N/A N/A Annually by August 31 H.2.k.ii 

CD1076 August Update to FY 200X 
Contractor Post Retirement 
Benefits Other Than Pension 
(PRB) for DOE Financial 
Statement Disclosures (FAS 106) 
– Hanford 

N/A N/A Annually by August 31 H.2.l.ii 

CD1077 October Update to FY 200X 
Contractor Pension Data for DOE 
Financial Statement Disclosures 
(FAS 87) - Hanford 

N/A N/A Annually by October 
31 

H.2.k.ii 

CD1078 October Update to FY 200X 
Contractor Post Retirement 
Benefits Other Than Pension 
(PRB) for DOE Financial 
Statement Disclosures (FAS 106) 
– Hanford 

N/A N/A Annually by October 
31 

H.2.k.ii 
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CD1079 Fiscal Year 200X Contractor 
Pension Data for DOE Financial 
Statement Disclosures (FAS 87) – 
Hanford 

N/A N/A Annually by June 30 H.2.k.ii 

CD1080 Fiscal Year 200X Contractor Post 
Retirement Benefits Other Than 
Pension (PRB) for DOE Financial 
Statement Disclosures (FAS 106) 
– Hanford 

N/A N/A Annually by June 30 H.2.k.ii 

CD1081 U.S. Department of Labor Forms 
5500 - Annual Return Hanford Site 
Pension and Savings Plans 

N/A N/A Annually by October 
15 

H.2.j.4 

CD1082 Multi Employer Pension Plan 
Actuarial Valuation Report – 
Hanford 

N/A N/A Annually by October 
31 

H.2.j.4.i 

CD1083 Pension Management Plan – 
Hanford 

N/A N/A Updated annually by 
January 30  

H.2.j.8 

CD1084 
Ended 

August Update to Fiscal Year 
200X Contractor Pension Data for 
DOE Financial Statement 
Disclosures (FAS 87) - Fernald 
Legacy 

N/A N/A Annually by 
September 30, ending 
January 1, 2015 

H.2.n 

CD1085 

 

August Update to FY 200X 
Contractor Post Retirement 
Benefits Other Than Pension 
(PRB) for DOE Financial 
Statement Disclosures (FAS 106) - 
Fernald Legacy 

N/A N/A Annually by 
September 30 

H.2.n 

CD1086 
Ended 

October Update to FY 200X 
Contractor Pension Data for DOE 
Financial Statement Disclosures 
(FAS 87) - Fernald Legacy 

N/A N/A Annually by October 
31, ending January 1, 
2015 

H.2.n 

CD1087 October Update to FY 200X 
Contractor Post Retirement 
Benefits Other Than Pension 
(PRB) for DOE Financial 
Statement Disclosures (FAS 106) - 
Fernald Legacy 

N/A N/A Annually by October 
31 

H.2.n 

CD1088 
Ended 

Fiscal Year 200X Contractor 
Pension Data for DOE Financial 
Statement Disclosures (FAS 87) - 
Fernald Legacy 

N/A N/A Annually by June 30, 
ending January 1, 
2015 

H.2.n 

CD1089 Fiscal Year 200X Contractor Post 
Retirement Benefits Other Than 
Pension (PRB) for DOE Financial 
Statement Disclosures (FAS 106) - 
Fernald Legacy 

N/A N/A Annually by June 30 H.2.n 

CD1090 
Ended 

U.S. Department of Labor Form 
5500s - Fernald Pension Plan 

N/A N/A Annually by October 
15 thru 2015 

H.2.j.4 
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CD1091 
Ending 

Pension Plan Actuarial Valuation 
Report for Fernald Legacy Plans 

N/A N/A Annually by October 
31, ending November 
2014 

H.2.j.4.i 

CD1092 Itemization of Cost Incurred for 
Administration of Fernald Legacy 
Plans, Hanford Pension and 
Savings Plans, HEWT 

N/A N/A Within 60 days of the 
end of each plan year 

H.2.i.14 

CD1093 
Ended 

Pension Management Plan – 
Fernald 

N/A N/A Updated annually by 
January 30,ending 
January 30, 2014 

H.2.j.8 

CD1094 Cost Management and Status 
Report for Fernald Legacy Plan 

N/A N/A Quarterly; 45 days 
following quarter end 

H.2.n 

CD1095 
Ended 

Pension Trust Statement for 
Fernald Legacy Plans 

N/A N/A Quarterly; 45 days 
following quarter end, 
ending February 15, 
2015 

H.2.n 

CD1096 Fernald Quarterly Committee 
Meetings 

N/A N/A Quarterly; 45 days 
following quarter end 

H.2.n 

CD1097 Equal Employment Opportunity 
(EEO)1 Report - Required by and 
sent to the U.S. Department of 
Labor 

N/A N/A Annually by March 31 I.50 (FAR 
52.222-26) 

CD1098 VETS-4212 Report - Required by 
and sent to the U.S. Department of 
Labor 

N/A N/A Annually by end of 
September 

I.55 (FAR 
52.222-37) 

CD1099 Annual Report on Contractor 
Workforce Restructuring 

N/A N/A Annually by March 15 J-2.8 (CRD 
O 350.1) 

CD1100 Contractor Employment and 
Separation Data 

N/A N/A Annually by March 15 J-2.8 (CRD 
O 350.1) 

CD1101 Davis-Bacon Semi-Annual 
Enforcement Report 

N/A N/A Semi-Annually by the 
1st Friday of April and 
October 

I.36 (FAR 
52.222-6) 

CD1102 Update Labor Relations Module in 
the iBenefits or successor System 

N/A N/A As requested. J-2.8 (CRD 
O 350.1) 

CD1103 

Ended 

100N Sewage Lagoon Annual 
Biosolids Report 

N/A N/A March 1, 2010; Ending 
2012 

WAC173-
308 

CD1104 

Ended 

Quarterly 100N Sewage Lagoon 
Discharge Monitoring Report 

N/A N/A Within 60 days after 
quarter end, ending 
March 1, 2013 

ST 4507 

CD1105 

Ended 

Annual Notification of Intent to 
Operate Hanford Site Non-Road 
Engine Sources 

N/A N/A April 5, 2010; annually 
thereafter , ending 
August 2012 

WAC 173-
400-035 

CD1106 Annual Report for the Pit 9 Inert 
Waste Landfill 

N/A N/A March 1, 2010; 
annually thereafter 

WAC 173-
350-990 (2) 

CD1107 Hanford Site Pension Plan 4th 
Quarter meeting minutes (self 
assessments) 

N/A N/A Annually by April 30 H.2.i.16 

CD1108 U.S. Department of Labor Forms 
5500 – HEWT 

N/A N/A Annually by October 
15 

H.2.i.1 
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CD1109 U.S. Department of Labor Forms 
5500 – MSA Market Based 
Welfare  Plan 

N/A N/A Annually by October 
15 

H.2.m.2 

CD1110 U.S. Department of Labor Form 
5500s – Fernald Retiree Welfare 
Plan 

N/A N/A Annually by October 
15 

H.2.n 

CD1111 Employee Benefits Cost Study 
comparisons for employee 
benefits – Hanford Plans 

N/A N/A Annually by 
September 30 

H.2.i.6.ii 

CD1112 Inventory of Vital Records N/A N/A Annually by March 31 C.2.4.5.1 

CD1113 Recommendations for Records 
Storage Improvements 

N/A N/A Annually by July 31 C.2.4.5.3 

CD1114 Records Inventory Process – 
RIDS 

NA N/A Bi-Annually by October 
31, starting in 2014 

C.2.4.5.1 

CD1115 Banking Processes Assessment – 
Bank Service Fee Analysis 

N/A N/A Quarterly; 30 days 
following the end of the 
quarter 

H.24 (c) 
Section J, 

Att. J-9 

CD1116 Banking Processes Assessment – 
Bank Statement Reconciliations 

N/A N/A Quarterly: 30 days 
following the end of the 
quarter 

H.24 (c) 
Section J, 

Att. J-9 

 


